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DISCLAIMER STATEMENT 

 

This document is a request for proposals (RFP) and shall not be construed in 

whole or part as a direct or indirect order, or as a request or authorization to 

perform work or provide goods. The Petra Development and Tourism Region 

Authority is under no obligation to award a contract in response to this RFP’s 

proposals. 

The information in this RFP is intended to enable the recipient to formulate a 

proposal in response to the project requirements set forth. Although this RFP 

contains adequate information, bidders must conduct their own independent 

diligent assessments and investigations regarding the subject matter of this RFP. 

The Petra Development and Tourism Region Authority does not guarantee the 

accuracy, reliability, correctness and/or completeness of the information 

contained within this RFP and any attached documents. The bidder shall be 

solely responsible for identifying and requesting any further information that may 

be required to prepare a complete proposal. 

This RFP shall constitute part of the contract that will be signed between the 

Petra Development and Tourism Region Authority and the winning bidder. 

 

1. Introduction and Background 

Petra Development Tourism Regional Authority is an independent legal, financial 

and administrative Authority, founded in 2009, that aims to develop the region, 

economically, socially, culturally, and as a tourist destination, as well as 

contribute to local community development. 

The Authority is managed by a Board of Commissioners that consists of five 

members including the President and Vice President and a member who is 

authorized to manage the Petra Reserve 

The members are appointed by the Prime Ministry and approved by His Majesty 

King Abdullah II. 

Main PDTRA Objectives: 

 Administrate and supervise the Petra Region. 

 Manage and develop the tourism industry in Petra and coordinate with 

national and international entities that are related to the economic sector. 

 Provide a desirable investment environment to engage in various 

economic activities. 
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 Contribute to the development of comprehensive strategies for the 

protection, maintenance and restoration of archaeological sites, in 

coordination with the Department of Antiquities. 

 Identify the areas and sites of heritage value in the region, which can be 

used for tourism purposes. 

 Enhance the social status for the local committee and private institutions, 

and provide support to the traditional crafts projects and the tourism 

industry. 

 Protect the environment in the region, including water resources, natural 

resources and biodiversity, by setting the standards, rules and regulations. 

 Develop plans for human resource development. 

 

1.1  RFP Purpose 

The Petra Development & Tourism Region Authority is seeking an 

individual/organization to complete deliver Early Warning system (EWS) items for 

repairing and maintaining the system. 

The primary purpose for this project is to initiate a warning for local concern 

parties, communities, Petra tourists and visitors. The system consists of 8- rain 

gauge stations, 2-water level station, 2-sirens, 2-servers with Linux Debian 7.2 

(OS), decoder, receiver, Communication Control Unit (CCU), 1-billboard for 

written warning. 

The 8-raingauge stations; which are powered by (22 AH, 12 Vdc Gel cell 

batteries; batteries are charged by 600 mA solar panel), measure precipitation 

and send the values through Ritron Radio (1 SDI-12 input) and 3dB Omni 

Antenna. Computer in base station analyses precipitation data and issue suitable 

warning. The 2-water level station which are also powered as mentioned before, 

measure water level in two Wadi’s and send the values to values through Ritron 

Radio (1 SDI-12 input) and 3dB Omni Antenna. Computer in base station 

analyses precipitation data and issue suitable warning. 

PDTRA intend to: 

- Repair the system stations that have encountered to vandalism such 

changing solar panels, gel cell batteries and antennas or lost ultrasonic 

water level sensor due to last flash flood. 

- Repair the current Operating System (OS) Linux Debian or upgrade it to 

Linux Debian 9,6 64-Bit. 

- Update the NovaStart5 to the latest version. 
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- ALERT2/ NovaStart5 Training for 5 working days 2 persons including 

training subsidiaries: Air tickets, hotel accommodation, local transportation 

and meals, including Hydrolynx ALERT2 class. 

1.2  Clarification Questions 

All inquiries in respect to this RFP are to be addressed to the Petra Development 

and Tourism Region Authority in writing by e-mail or fax with the subject "RFP 

Ref, “PDTRA- provision of internet services ".  

Inquiries may be addressed only to: eng.hussein@pra.gov.jo or fax 

+962-3-2154922, and may be received no later than first week after announced. 

Responses will be sent in writing no later than 10 days of questions deadline. 

2. Project Goals 

PDTRA is looking for a vendor that can supply the required items to repair EWS 

and enable the system to work again with its full capacity. 

1.  Items for one packaged rain station, ultrasonic level sensor and enclosure, 

extra    as shown in table 1: 

Item # Description Qty 

Packaged Rain Station 

50386RP-54 Repeater in round canister, one antenna connector 1 Precipitation, 1 
SDI-12 input 

1 

RTR-LS-V Ritron Radio, 136 -174 MHz (Freq:169.500) 1 

5031-22 Gel Cell Battery 22 AH, 12 Vdc 10 

5050A 3dB Omni Antenna 1 

CRG8-PL/NM9 RG8 Antenna Cable, 9 ft. includes connectors Antenna to lightning 
arrestor 

1 

CRG8-NM/BNC11 RG8 Antenna Cable, 11 ft. includes connectors Transmitter to lightning 
arrestor 

1 

5054TS/5050P-MS Rain Gauge Top Section, includes funnel and screens 1 

 5050P-MS Tipping Bucket Assembly  

2595 ALERT Rain Gauge Calibrator 1 

Packaged Ultrasonic Level Station 
5050A 3dB Omni Antenna 11 

IRU-3433-C50 Ultrasonic Level Sensor, with 50 cable. 2 

A16148PHC Enclosure for Level Sensor with alum panel for inside Includes stainless 
steel latches. 

2 

5033-0.6B 600 mA Solar Panel with regulators 4 

 

2. Update current software with the following requirement (for 2 nodes) (this 

must be done remotely by software company: 

a. Update NovaStar5 to the current version (5.1.4.8 or later), 

b. Enable and confirm data collection consistent with previous 

operational functionality, 

c. Enable database replication between the Master and Slave nodes, 

d. Configure automated database backups to the PDTRA Local server, 



 
6 

 

e. Configure and maintain remote access to both nodes. 

f. 2 backups (DVD’s) for the system (could be uploaded via dropbox or 

any other way over internet) 
3. Training: ALERT2/NovaStar5 Software Training for 5 days in USA- California -

HydroLynx company and TriLynx company. 
a. Hardware training must be provided by HydroLynx and must include 

instruction on setup, configuration, programming and use of the Base 
Station Receiver/Decoder, Repeaters, and Transmitters including the 
following:  

i. ALERT2 Base Station Receiver/Decoder Installation  
ii. ALERT2 Repeater Installation, Antennas, Splitters, Configuration  
iii. 5096 and 50386 ALERT2 Transmitter Upgrades  
iv. Using the ALERT2 Field Decoder  
v. 5096 ALERT2 programming for rain, level, weather station.  
vi. 50386 ALERT2 programming for rain, level, wireless lynx, weather 

station, repeater, low water crossing level and flashing light 
controller  

vii. ALERT2 transmitter testing of radio and GPS  
b. NovaStar5 software training must be provided by TriLynx and must 

include the setup, configuration and use of the administration and 
operational aspects of the base station software including:  

i. Use of the available system documentation to setup and configure 
ALERT2 stations and sensors  

ii. Use of the Administer Interface to setup and configure maps, 
alarms, plots and reports  

iii. Introduction to the newly developed Operator Interface including 
the Flood Impact Analysis Tool  

iv. ALERT2 data analytics  
v. Cloud storage of database and backup files  
vi. Cloud-based field maintenance App for iPhone and Android  
vii. Web services to facilitate integration with third-party applications  
viii. Configuration of station dashboards using the Operator Interface  

4. Annual software support for 3 years. 

3. Target Users 

Users who are dealing with system from Crises and Risks directorate. 

 

4. Proposal Format 

Bidder must submit 2 separated proposals; each proposal must include:  

a. Technical Proposal mentioning the following: 

 Company Profile  

 Scope of Work and Solution Architecture  

 Project Plan  

 Training  
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 Maintenance and Support. 

 Past Experience with governmental entities. 

 Reference clients, contact details, and testimonials.   

 

The bidder must address:  

 Ability to meet project goals in the proposed time frame. 

b. Financial Proposal.  

5. Proposal Evaluation  

Evaluation of Technical Proposals (50 points): 

The technical proposal will be rated according to the following criteria: 

 Scope work. 

 Responsiveness to the Project requirements. 

 Profile of the bidding firm and relevant experience. 

 The total time frame for implementing the complete project. 

Evaluation of Financial Proposals (50 points) 

If the technical proposal achieves the minimum of (75 % * 50), the financial 

evaluation will be taken into account in accordance to these guidelines: 

The total amount of points for the cost component is 50. The maximum number 

of points shall be allotted to the lowest fees proposed by the qualified bidders the 

points for the other proposals are computed by dividing the lowest proposal by 

each subsequent proposal, and multiplying the result by the total points 

allocated. 
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 المممكة الاردنيه الهاشمية
 سمطة إقميم البترا التنموي السياحي

 مديرية المخاطر والازمات
 

 
    
 
 
 
 
 

1/9112استدراج العروض رقم س.ع   
الخاص  بمشروع   

 تقديم وتوريد وصيانة أجهزة نظام الإنذار المبكر
 

 

  الثلاثاءيوم  من ظهرتودع العروض في صندوق العطاءات في موعد اقصاه الساعو الثانيو عشر 
 9112/ 1/ 92  الموافق 
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 الملحق 2 –ج 
Appendix 

 ــــــــــــــــــــــــــــــــــــــــــــــــــ

 تقديم وتوريد وصيانة أجهزة نظام الإنذار المبكر 1/9112س . ع :  

 ْزا انًهؾك عضءا" يٍ ارفبلٍخ انؼمذ  ٌؼزجش  ■
 

ٌّ انًمبٔل يهضو ثبعزكًبل انجٍبَبد  يلاؽظخ: ثبعزضُبء انجُٕد انزً رًذ رؼجئزٓب ٔفمبً نًزطهجبد طبؽت انؼًم ، فإ

 انزبنٍخ لجم رمذٌى ػشػّ .

 انجٍبٌ انًٕػٕع انًبدح

 انًٕاطفبد انفٍُخ انؼبيخ ٔانخبطخ انًزؼهمخ  انًٕاطفبد 1/1/2

 .  انًٍبِ ٔانًغبسي3. انطشق 2الأثٍُخ   . 1

  انًخططبد 1/1/3

 %   ( دٌُبس 5)   كفبنخ انذخٕل فً انًُبلظخ 

 ٌٕيبً رمًٌٍٕبً  (60)    يذح الإَغبص  1/1/9

 الارفبلٍخ -1 أٔنٌٕخ ٔصبئك انؼمذ 1/3

 انششٔؽ انخبطخ -2  

 انششٔؽ انؼبيخ -3  

 انًٕاطفبد -4  

 انًخططبد -5  

 رظًٍى انًمبٔل ) إٌ ٔعذ( -6  

 عذأل انكًٍبد -7  

 انمبٌَٕ الأسدًَ انمبٌَٕ انزي ٌؾكى انؼمذ 1/4

 انهغخ انؼشثٍخ نغخ انؼمذ 1/5

 ثزبسٌخ انًجبششح رٕفٍش انًٕلغ 2/1

  يًضم طبؽت انؼًم 3/1

  انًُٓذط 3/2

 ػًبٌ الأداء ) كفبنخ انزُفٍز(  4/4

 انمًٍخ -        

 انؼمذ% ( يٍ لًٍخ 11)

 % ( لًٍخ الأشغبل انًُغضح5) كفبنخ إطلاػ انؼٍٕة )كفبنخ انظٍبَخ ( 

 يزطهجبد رظًٍى انًمبٔل 5/1

 ) إٌ ٔعذ انزظًٍى( 

 

  -ػهى انًمبٔل رمذًٌّ –ثشَبيظ انؼًم  7/2

 انًُٕرط

( أٌبو يٍ ربسٌخ انًجبششح ثشَبيظ 7خلال )

 خطً
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 رؼٌٕؼبد انزأخٍش  7/4

 انمًٍخ -     

 انؾذ الألظى -     

 ( دٌُبس ػٍ كم ٌٕو رأخٍش 100)

 

 %( يٍ لًٍخ انؼمذ15)

 

   
 فزشح الإشؼبس ثإطلاػ انؼٍٕة  9/1

 ) فزشح انظٍبَخ (

( ٌٕيبً يٍ ربسٌخ إَغبص الأشغبل ثًٕعت 365)

 (8/2انًبدح )

  انزغٍـٍشاد: انؼًم ثبنًٍبٔيخ 11/2

 ثبنكٍم يغ عذٔل انكًٍبد  ■ رمذٌش لًٍخ الأشغبل 11/1
 

 ثبنًمطٕع  ■  
 

 %( نهًٕاد ٔانزغٍٓضاد اَنٍخ انًٕسدح 81) انُغجخ انًئٌٕخ يمبثم انزؾؼٍشاد 11/2
 

 %( يٍ لًٍخ انجُذ أًٌٓب ألم81أٔ )  

 ( دٌُبس   0)   انؾذ الأدَى نمًٍخ انذفؼخ انًشؽهٍخ 11/3

 دفؼخ%( يٍ لًٍخ كم 0) َغجخ انًجبنغ انًؾزغضح 11/4

 انذٌُبس الأسدًَ ػًهخ انذفغ 11/7

  انفبئذح انمبٍََٕخ ػهى انذفؼبد انًزأخشح 11/8

انزأيٍُبد انًطهٕة يٍ انًمبٔل  14/1

 اعزظذاسْب

 

 %( يٍ لًٍخ انؼمذ115) الأشغبل ثًب فٍٓب انًٕاد ٔانزغٍٓضاد -أ 

 انمًٍخ الاعزجذانٍخ يؼذاد انًمبٔل -ة   

 ــــــــــ   ( دٌُبس ػٍ كم ؽبدس يُفشد  )  ػذ انطشف انضبنش -ط   
 يًٓب ثهغ ػذد انؾٕادس

  انًغزخذيٍٍ ٔانؼًبل -د   

 عهطخ رؼٍـٍٍ يغهظ فغ انخلافبد 15/1

 )إرا نى ٌزى الإرفبق ػهى رؼٍـٍُٓب(

 عًؼٍخ انًؾكًٍٍ الأسدٍَـٍٍ

  انزؾكٍى : 15/3

 الأسدٍَخ انٓبشًٍخثًٕعت لبٌَٕ انًًهكخ  انمبٌَٕ انٕاعت انزطجٍك        

 الأسدٌ  يكبٌ انزؾكٍى      

 انهغخ انؼشثٍخ نغخ انزؾكٍى     

 ػذد انًؾكًٍٍ     

 

 

 

 ٔاؽذ
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 نمورج اتفاقية العقذ 4 –ج 

 
agreement 

 

 صاحة العمل :

 
   

  المقـــاول :
___________________________________________________________ 

تقديم وتوريد وصيانة أجهزة نظام  1/2112س .ع  ٌشغت طبؽت انؼًم فً رُفٍز الأشغبل انًزؼهمخ ثـ : 
 ٔانًكٌٕ يٍ: ؽغت عذٔل انكًٍبد  انًشفك  الإنذار المبكر

 

 

 (   OFFERالعشض   )  أولاً:

الارفبلٍخ ، ٌٔؼشع  نمذ لبو انًمبٔل ثزفؾض انٕصبئك انًذسعخ فً انًهؾك ، ٔانزي ٌؼزجش عضءاً لا ٌزغضأ يٍ ْزِ

            انًمبٔل اٌ ٌمٕو ثزُفٍز الأشغبل ٔإطلاػ أٌخ ػٍٕة فٍٓب ٔفمبً نًزطهجبد انؼمذ ، يمبثم يجهغ إعًبنً لذسِ )

 (  أٔ أي يجهغ آخش ٌظجؼ يغزؾمبً نّ ثًٕعت أؽكبو انؼمذ . 

ؽت انؼًم لجٕنّ ثزٕلٍؼّ إٌ ْزا انؼشع ، انزي رمذو انًمبٔل ثُغخزٍٍ أطهٍزٍٍ يٕلؼزٍٍ يُّ ، ًٌكٍ نظب

                                              2119ٔإػبدح َغخخ أطهٍخ ٔاؽذح يُّ إنى انًمبٔل ٔرنك لجم ربسٌخ    /    /

             . 

إٌ انًمبٔل يزفٓى نؾك طبؽت انؼًم ثأَّ غٍش يهضو ثمجٕل الم الأعؼبس أٔ لجٕل أي ػشع رى رغهًّ 

 نزُفٍز الأشغبل .

 رٕلٍغ انًمبٔل : .............................

 انزبسٌـــخ :   ..............................

 

 ( : ACCEPTANCEقثول )  ثانياً:
 

ٌّ طبؽت انؼًم ، ثًغشد رٕلٍؼّ أدَبِ ، لذ لجم ثؼشع انًمبٔل ٌٕٔافك اَّ إصاء لٍبو انًمبٔل ثزُفٍز الأشغبل  إ

 ثًٕافبرّ ثبنذفؼبد ؽغت أؽكبو انؼمذ.ٔإطلاػ أٌخ ػٍٕة فٍٓب ، عٍمٕو 

 (          )لًٍخ انؼمذ: 

 ٌٕيب رمًٌٍٕب عزٌٕ (     60يذح الإَغبص:..)

 
 رؼزجش ْزِ الارفبلٍخ َبفزح ثزبسٌخ رغهى انًمبٔل نهُغخخ الأطهٍخ انًٕلؼخ يٍ لجم طبؽت انؼًم.

 
 رٕلٍغ طبؽت انؼًم: ...................................

 ثبنزٕلٍغ ػُّ : .............................انًفٕع 

 ٔظٍفزّ : .........................

  انزبسٌخ: .........................
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 نمورج ضمان الأداء ) كفالة التنفيز ( 6 –ج 
Performance Guarantee 

 
 

 

 ...................................................................................: إنى انغبدح
 .. 

 : .................................................................. ٌغشَب إػلايكى ثأٌ يظشفُب

 
 .......................لذ كفم ثكفبنخ يبنٍخ ، انًمبٔل:...........................................

................................................................................................. 

 

 ثخظٕص انؼطبء سلى )      /    (

 انًزؼهك ثًششٔع :..............................................................................

 ) ........................................( دٌُبس أسدًَ................................. ثًجهغ :

.................................................................ٔرنك نؼًبٌ رُفٍز انؼطبء انًؾبل ػهٍّ ؽغت انششٔؽ 

نكى . ثًغشد ٔسٔد أٔل ؽهت خطً يُكى انًجهغ انًزكٕس انٕاسدح فً ٔصبئك ػمذ انًمبٔنخ ، ٔأَُب َزؼٓذ ثأٌ َذفغ 

ٌّ انًمبٔل لذ سفغ  أٔ أي عضء رطهجَّٕ يُّ ثذٌٔ أي رؾفع أٔ ششؽ. يغ ركش الأعجبة انذاػٍخ نٓزا انطهت ثأ

أٔ أخفك فً رُفٍز أي يٍ انزضايبرّ ثًٕعت انؼمذ . ٔرنك ثظشف انُظش ػٍ أي اػزشاع أٔ يمبػبح يٍ عبَت 

 ء انذفغ .انًمبٔل ػهى إعشا

 

ٔرجمى ْزِ انكفبنخ عبسٌخ انًفؼٕل يٍ ربسٌخ إطذاسْب ٔنؾٍٍ رغهى الأشغبل انًُغضح ثًٕعت انؼمذ انًؾذد 

يجذئٍبً ثزبسٌخ..................... شٓش.....................يٍ ػبو...................... يب نى ٌزى رًذٌذْب أٔ رغذٌذْب 

 ثُبء" ػهى ؽهت طبؽت انؼًم .

 

 

 رٕلٍغ انكفٍم/ يظشف:....................
 

 انًفٕع ثبنزٕلٍغ : .......................      
 

 انزبسٌــــخ  : .......................                                                       
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 نمورج ضمان إصلاح العيوب ) كفالة الصيانة ( 7 –ج 
Defects Liability Guarantee 

 
 إنى انغبدح :.....................................................................................

ٌّ يظشفُب: ....................................................................  ٌغشَب إػلايكى ثأ

 ..................................................................لذ كفم ثكفبنخ يبنٍخ ، انًمبٔل: 

................................................................................................. 

 ثخظٕص انؼطبء سلى )      /     (

 ...................................انًزؼهك ثًششٔع : ..........................................

 ثًجهغ : ) ........................................( دٌُبس أسدًَ.................................

ل .................................................................................................ٔرنك ػًبَبً لانزضاو انًمبٔ

نزُفٍز عًٍغ انزضايبرّ فًٍب ٌخض أػًبل الإطلاؽبد ٔانظٍبَخ ثًٕعت أؽكبو ػمذ انًمبٔنخ انًٕعض.  ٔإَُب 

انًجهغ انًزكٕس أٔ أي عضء رطهجَّٕ يُّ ثذٌٔ أي  -ثًغشد ٔسٔد أٔل ؽهت خطً يُكى  -َزؼٓذ ثأٌ َذفغ نكى 

سفغ أٔ أخفك فً رُفٍز انزضايبرّ فًٍب  رؾفع أٔ ششؽ / يغ ركش الأعجبة انذاػٍخ نٓزا انطهت ثأٌ انًمبٔل لذ

ٌخض أػًبل الإطلاؽبد ٔانظٍبَخ ثًٕعت انؼمذ ، ٔكزنك ثظشف انُظش ػٍ أي اػزشاع أٔ يمبػبح يٍ 

 عبَت انًمبٔل ػهى إعشاء انذفغ .

 

ٔرجمى ْزِ انكفبنخ عبسٌخ انًفؼٕل يٍ ربسٌخ إطذاسْب ٔنؾٍٍ انزغهى انُٓبئً نلأشغبل  ثًٕعت انؼمذ ٔلٍبو 

بٔل ثإكًبل انُٕالض ٔالإطلاؽبد انًطهٕثخ يب نى ٌزى رًذٌذْب أٔ رغذٌذْب ثُبء" ػهى ؽهت طبؽت انؼًم انًم

. 

 رٕلٍغ انكفٍم/ يظشف:....................
 

 انًفٕع ثبنزٕلٍغ : .......................      
 

 ......................انزبسٌــــخ  : .                                                       
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 8 -ج

 نموذج  مخالصة عن دفعة الإنجاز عند تسلم الأشغال 
 
 
 

 أقرأناالموقع أدناه : .........................................................................

 

............................................................................................. 

 

 نقرنحنالموقعٌن فً أدناه ....................................................................

 

............................................................................................. 

 

 بأنناقبضنامن صاحب العمل ............       مبلغ ) ...................... ( دٌناراً أردنٌاً.

 وذلك قٌمةدفعةالإنجازعندتسلم الانشاء عن مشروع...........................................

 ...........................................................................موضوعالعطاءرقم 

 وبهذا فإننا نبرئ ذمة ..................................................................... وحكومة المملكة

ضناها على حساب مشروع الأردنٌة الهاشمٌة من المبلغ المذكور أعلاه ومن كافة المبالغ التً سبق وأن قب

المذكور أعلاه مع تحفظنا وتعهدنا بتقدٌم تفاصٌل أٌة مطالبات ندعً بها إلى صاحب العمل 

............................... 

خلال فترة اثنان واربعون ٌوماً من تارٌخ هذه المخالصة معززة بالوثائق الثبوتٌة )دون أن ٌشكل هذا إقراراً 

.............. بصحة هذه المطالبات ( وفً حالة عدم تقدٌم هذه المطالبات خلال من صاحب العمل ......

المدة المذكورة نكون قد أسقطنا حقنا بأٌة مطالبة مهما كان نوعها وقٌمتها بحٌث تبرأ ذمة صاحب العمل 

لمبٌن أعلاه ......................... وحكومة المملكة الأردنٌة الهاشمٌة من أي حق أو علاقة بالمشروع ا

 السابقة لتارٌخ تسلم المشروع

 وعلٌه نوقع تحرٌراً فً .....................................

 اسم المقاول : .............................................

 اسم المفوض بالتوقٌع: ....................................

 ..................................توقٌع المفوض بالتوقٌع: 

 الخاتم:
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 نمورج إقشاس تالمخالصة    2 –ج 
Discharge Statement 

 

 

 ألش أَب انًٕلغ إيؼبئً ٔخبرًً أدَبِ :

...................................................................................................................... 

 

 َمش َؾٍ انًٕلؼٍٍ إيؼبءارُب ٔخبرًُب فً أدَبِ :

.....................................................................................................................................

............................................................. 

 

 ثأَُب لجؼُب يٍ ................................ يجهغ ) .....................( دٌُبساً أسدٍَبً .

 ٔرنك لًٍخ انذفؼخ انخزبيٍخ ػٍ يششٔع إَشبء :

.....................................................................................................................................

............................................................. 

 

 يٕػٕع انؼطبء سلى :

............................................................ 

َظشػ ثًٕعت ْزا الإلشاس أَُب لذ لًُب ثزمذٌى كبفخ يطبنجبرُب انًزؼهمخ ثبنؼمذ ٔثٓزا فإَُب َجشئ 

ريخ......................................................... ٔؽكٕيخ انًًهكخ الأسدٍَخ انٓبشًٍخ يٍ أي ؽك أٔ ػلالخ 

 ثبنًششٔع انًجٍٍ أػلاِ إثشاء يطهمبً .

 

 َٕلغ رؾشٌشاً فً ...................................ٔػهٍّ 

 اعى انًزؼٓذ : ............................................

 اعى انًفٕع ثبنزٕلٍغ: ...................................

 رٕلٍغ انًفٕع ثبنزٕلٍغ: ................................

 

 انخبرى:

 

 


